



March 18, 2021

City of Potterville
Mr. Aaron Sheridan
City Manager
319 N. Nelson St.
Potterville, MI 48876

CONTRACT: 2021 ROAD MAINTENANCE PROJECT

ADDENDUM No. 1

Notice to All Prospective Bidders:

This Addendum is issued in accordance with SECTION 00 20 00 - INSTRUCTIONS TO BIDDERS, and is hereby incorporated into the Contract Documents. The CONTRACTOR is reminded to appropriately-acknowledge receipt of this Addendum in SECTION 00 42 00 - PROPOSAL. *This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated March 3, 2021. This Addendum No. 1 consists of one (1) typed pages. The reissue of the Specification Sections are listed at the end of this document and are attached to this document.*

Modifications to Specifications:

1. Section 00 41 00 Bid Form: Reissued to align with the updated project map. Submit bid on this revised Bid Form.
2. Section 01 11 00 Summary of Work: Reissued to match the revised Bid Form, with a revised project map.

Please contact the project manager with any questions or comments on this addendum.

Respectfully submitted,

Williams & Works

Brandon Mieras, P.E.
Project Manager

Enclosures: Section 00 41 00
Section 01 20 00

Cc: All Plan Holders
File

CITY OF POTTERVILLE
2021 ROAD MAINTENANCE PROJECTARTICLE 1-SCHEDULE OF PRICES

For the entire Work outlined in these Contract Documents complete as specified, using equipment and materials only of the type and manufacturers where specifically named, the following unit and lump sum prices:

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Est. Quant.</u>	<u>Unit Price</u>	<u>Amount</u>
1	GC, Mobilizations, Bonds, Insurance, Max 15%	LS	1	\$ _____	\$ _____
2	Overband Crack Fill, Lane	Lnmi	4.37	\$ _____	\$ _____
3	Traffic Control	LS	1	\$ _____	\$ _____
4	Overband Crack Fill Material	lb	1,000	\$ _____	\$ _____
Total Base Bid:					\$ _____

ARTICLE 2-MATERIAL AND EQUIPMENT ALTERNATES

The Contract Documents stipulate that the Base Bid price shall include materials and equipment selected from the designated items and manufacturers listed therein. This is done to establish uniformity in bidding and to establish standards of quality for the items named.

If the BIDDER wishes to quote alternate items for consideration by the OWNER, he may do so under this Article. A complete description of the item and the proposed price differential are to be provided. Unless approved at the time of award, substitutions, where items are specifically named, will be considered only in accordance with the terms set forth in the General Conditions.

<u>Item No.</u>	<u>Description</u>	<u>Add/Deduct Amount (Dollars)</u>
-----------------	--------------------	------------------------------------

SECTION 00 41 00

ARTICLE 3-TIME ALTERNATE

If the BIDDER takes exception to the time(s) stipulated in Article 3 - Contract Time of the Agreement, he is requested to stipulate below his proposed time for performance of the Work. Consideration will be given to time in evaluating bids.

ARTICLE 4-SUBCONTRACTOR LISTING

Bid is submitted on the basis of the use of the following Subcontractors:

WORK ITEM	FIRM	CITY
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Please note if work is to be performed by BIDDER. Failure to list Subcontractors with the Bid waives BIDDER'S rights to a change in Contract Time or Price or withdrawal of Bid and Bid Security; in the event OWNER has reasonable objection to any Subcontractor.

OWNER shall have the right to reject any Subcontractor for reasonable cause. If Subcontractors are not identified in the Bid, the BIDDER/CONTRACTOR shall engage a Subcontractor acceptable to OWNER and waives the right to withdraw Bid and Bid Security, and further, waives right to a change in Contract Time or Price due to failure to list.

PART 1 - GENERAL

1.01 SUMMARY OF WORK:

- A. The City of Potterville desires to perform preventative maintenance on their existing road system. The work includes the following work items;

1. HMA Crack Treatment of the following roads

<u>Road</u>	<u>Road Width (Ft)</u>	<u>Road Length (Ft)</u>	<u>Lane Mile (Lnmi)</u>
Thornway	30	560	0.21
Remway St.	27	415	0.16
Remway Cul-de-Sac	27	395	0.15
Laurens Way	27	160	0.06
Laurens Way	30	160	0.06
Laurens Way Cul-de-Sac	27	785	0.30
Country Lake Dr.	27	1,125	0.43
Cherry St.	28	950	0.36
Pearl St.	28	1,900	0.72
Walnut St.	28	450	0.17
High St.	28	1,310	0.50
Library Ln.	32	640	0.24
Murphy Blvd.	20	560	0.11
Park Parking Lot	100	140	0.20
Alliance Lake Park SUP	10	3,100	0.59
Alliance Lake Park Path	12	580	0.11
Totals:			4.37

2. Work Sequence:

- a. Complete the work on the city streets and park parking lot on or before July 16, 2021.
 - b. Complete the work in Alliance Lake Park between August 30, 2021 and September 15, 2021.
- B. The OWNER has title, easement and/or permission to enter the property on which the construction is to take place.
- C. The locations of the work are shown in the map provided on the following page.

City of Potterville

Eaton County, Michigan

2021 Road Preventative Maintenance Map

- Interstate Highway
- Highway Ramps
- State Highway
- Major Roads
- Local Roads
- Private Roads
- Shared Use Path
- Railroad
- 2021 Overband Crack Sealing

1 inch = 500 feet
0 250 500 1,000 Feet

