

williams&works

engineers | surveyors | planners

January 7, 2026

Village of Middleville
Craig Stolsonburg
Village Manager
100 East Main Street
Middleville, MI 49333

CONTRACT: RAILROAD ST IMPROVEMENTS PROJECT

ADDENDUM No. 1

Notice to All Prospective Bidders:

This Addendum is issued in accordance with SECTION 00 20 00 - INSTRUCTIONS TO BIDDERS, and is hereby incorporated into the Contract Documents. The CONTRACTOR is reminded to appropriately-acknowledge receipt of this Addendum in SECTION 00 42 00 - PROPOSAL. *This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated December 22, 2025. This Addendum No. 1 consists of two (2) typed pages. The issue of the Specification Sections, and the issue of Drawings are listed at the end of this document and are attached to this document.*

Modifications to Drawings:

1. Sheets 5, 8, and 10: (Re-issued) Plans have been revised to correctly show the water service connection for Railroad Street at the existing stub location, rather than within the Main Street intersection.

Please contact the project manager with any questions or comments on this addendum.


Respectfully submitted,



Williams & Works

Katie Mendez
Project Manager

Enclosures: Drawing Sheets 5, 8, and 10

Cc: All Plan Holders
Craig Stolsonburg, Village of Middleville
JD Pennock, Village of Middleville
File







THE CONTRACTOR IS CAUTIONED THAT THE LOCATION AND/OR ELEVATION OF EXISTING UTILITIES AS SHOWN ON THESE PLANS IS BASED ON RECORDS OF THE UTILITY COMPANIES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THE FIELD. THE INFORMATION IS NOT RELIED ON TO BE EXACT OR COMPLETE. FOR PROTECTION OF UNDERGROUND UTILITIES, AND IN CONFORMANCE WITH SECTION 53.05 OF THE STANDARD SPECIFICATIONS FOR CONSTRUCTION, THE CONTRACTOR SHALL CALL 811 PRIOR TO ANY EXCAVATION. THE 811 SERVICE NUMBER IS 1-800-482-7171 OR 811. A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH EXCAVATION IN AREAS WHERE UTILITIES HAVE NOT BEEN PREVIOUSLY LOCATED. "MISS DIG" PARTICIPATING MEMBERS WHO HAVE NOT BEEN ROUTINELY NOTIFIED. THIS DOES NOT RELIEVE THE CONTRACTOR FROM NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG" SYSTEM. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN ANY NECESSARY PERMITS WHICH CONFLICT WITH THE PROPOSED IMPROVEMENTS SHOWN ON THE PLANS.

**MISS
DIG
811**

**3 WORKING DAYS
BEFORE YOU DIG
CALL MISS DIG
1-800-482-7171 or 811**



THE CONTRACTOR IS AUTOMATICALLY THAT THE LOCATION AND/OR ELEVATION OF EXISTING UTILITIES AS SHOWN ON THESE PLANS IS BASED ON RECORDS OF THE CITY OF CHICAGO. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THE FIELD. THE INFORMATION IS NOT RELIED ON TO BE EXACT OR COMPLETE. FOR PROTECTION OF UNDERGROUND UTILITIES, AND IN CONFORMANCE WITH THE CHICAGO CITY CODE, THE CONTRACTOR SHALL BE REQUIRED TO CALL 311-1-800-422-7171 OR 811, A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN PREVIOUSLY LOCATED. IF THE CONTRACTOR HAS REASONABLE DOUBT THAT UTILITIES WILL BE NOTICED, THIS DOES NOT RELIEVE THE CONTRACTOR FROM NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG" SYSTEM. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN ANY NECESSARY PERMITS THAT MAY CONFLICT WITH THE PROPOSED IMPROVEMENTS SHOWN ON THE PLANS.



**3 WORKING DAYS
BEFORE YOU DIG
CALL MISS DIG
1-800-482-7171 or 811**



NO.	ISSUED FOR	BY	DATE
1.	75% OWNER REVIEW	BM	8/20/2025
2.	ACT 399 PERMIT	KM	9/23/2025
3.	ACT 399 PERMIT REV	KM	11/24/25
4.	CONTRACTOR BID	BM	12/22/25
5.	ADDENDUM 1	BM	1/7/26

VILLAGE OF MIDDLEVILLE
BARRY COUNTY, MICHIGAN
RAILROAD ST IMPROVEMENTS PROJECT
CONSTRUCTION PLAN: STA POB TO 14+50

<div style="text-align: center; font-size: 2em; font-weight: bold;">10</div> <div style="text-align: right; font-weight: bold;">SHEET NO.</div>	FILE	224136	
	PROJECT	DESIGNED BY	DATE
	PLT-STM & SEC	KM/JW	5/2025
		DRAWN BY	DATE
		KM/JW	5/2025
		CHECKED BY	DATE
		B MIERAS	12/2025